

Table of Contents

1.0 Executive Summary 1-1
2.0 Cross-Reference Tables 2-1
3.0 Management Response 3-1
3.1 Support Systems (L.30.2.3.1, M.2.2.1, Req_ID 174) 3-2


[REDACTED]

3.2 Program Management (L.30.2.3.2, M.2.2.2) 3-34

[REDACTED]



[Redacted content]



List of Tables

Table EX-1	Level 3’s offer meets the key objectives of WITS 3	1-3
Table 3.2-1	Level 3 Subcontractor Roles, Responsibilities, and Capabilities	3-38
Table 3.2-2	Level 3’s WITS 3 Key Personnel Team	3-41
Table 3.2-3	Benefits of Level 3’s proven program management practices	3-46
Table 3.2-4	Level 3’s Escalation Procedure	3-61
Table 3.3-1	Examples of Level 3 Successful Transitions	3-62
Table 3.3-2	Transition Planning and Management Highlights	3-67
Table 3.4-1	Level 3’s Pre-selected Small Business Team	3-69
Table A-1	COTR/COR Training Breakout	A-8
Table A-2	Other Group Training Breakout	A-9
Table A-3	Courses Offered Through Level 3’s WITS 3 Training Program	A-11
Table A-4	Level 3 Security Training Offered for WITS 3	A-13
Table A-5	End-of-course Training Summary Form	A-23
Table A-6	Course Evaluation Survey Results Form.....	A-24
Table A-7	Level 3 Evaluation Form	A-25
Table B-1	Standard Voice Service Ordering Intervals	B-27
Table B-2	Level 3’s Service Order Intervals	B-27
Table B-3	Level 3’s Fault Escalation Procedure	B-36
Table C-1	Security Issues	C-30
Table C-2	Security Tools.....	C-31
Table C-3	Risk Scale	C-47
Table C-4	WITS 3 Security Vulnerability/Threat Pairs.....	C-50
Table C-5	Definitions of Likelihood Levels	C-51
Table C-6	Magnitude of Impact Definitions	C-51

Table C-7	Actions Required at Each Risk Severity Level	C-51
Table C-8	Risk Summary Disclaimer	C-52
Table C-9	Summary of Vulnerabilities.....	C-54
Table D-1	OSS Verification Test Cases	D-14
Table F-1	Illustration of the selection criteria offered by Level 3 to assist customers in service selection	F-8
Table G-1	Level 3's WITS 3 Transition Methodology	G-13
Table G-2	Sample WITS 3 Transition Risks and Mitigation Strategies	G-15
Table H-1	Key information and/or Work Required from the Government and Incumbent Contractor	H-3
Table I.1-1	Identification Data.....	I-2
Table I.4-1	Total Dollars Targeted for Subcontracting	I-5
Table I.4-2	Total Dollars Targeted for Subcontracting to Small Businesses (SB)	I-5
Table I.4-3	Total Dollars Targeted for Subcontracting to Small Disadvantaged Businesses (SDB)	I-5
Table I.4-4	Total Dollars Targeted for Subcontracting to Small Women-Owned Businesses (WOB)	I-6
Table I.4-5	Total Dollars Targeted for Subcontracting to Small Historically Underutilized Zones Businesses (HUBZone)	I-6
Table I.4-6	Total Dollars Targeted for Subcontracting to Small Service-Disabled Veteran-Owned Businesses (SDV)	I-6
Table I.4-7	Total Dollars Targeted for Subcontracting to Small Veteran-Owned Businesses (VO)	I-7
Table I.5-1	Listing of the Supplies and Services To Be Provided by the Categories of Small Business	I-8
Table I.14-1	SF 294 and SF 295 Reports Will Be Submitted on Schedule	I-17

List of Figures

Figure EX-1	Level 3 is a robust and reliable service provider to GSA and its agencies	1-1
Figure EX-1	Level 3 shares GSA's vision for successful WITS 3 Implementation	1-2
Figure EX-3	Level 3 architecture for delivering WITS 3 voice services	1-4
Figure EX-4	Level 3's repetitive transition process ensures smooth transition Of services to Level 3's network	1-6
Figure 3.1-1	Level 3 Web-Portal to Access Support Systems	3-3
Figure 3.1-2	Screenshot of WITS 3 Portal	3-4
Figure 3.1-3	Level 3's Process for Service Ordering	3-9
Figure 3.1-4	Monthly Inventory Report	3-10
Figure 3.1-5	Portal Security Levels	3-12
Figure 3.1-6	Entity Relationship Diagram	3-15
Figure 3.1-7	Web-Based Billing and Inventory System Flow	3-16
Figure 3.1-8	TCAM Web Interface to Track Customer Needs	3-20
Figure 3.1-9	Level 3 Customer Service Process	3-21
Figure 3.1-10	Resources are Pre-Assigned to TCAMs for Quick Response	3-22
Figure 3.2-1	The Level 3 Team	3-35
Figure 3.2-2	Level 3's Functional Reporting Organization for the WITS 3 Contract	3-36
Figure 3.2-4	Level 3 Sales Process	3-44
Figure 3.2-5	Level 3 Project Management (PMO) Structure	3-47
Figure 3.2-6	Program Manager's and Government's Access to Corporate Resources	3-55

Figure 3.2-7 The WITS 3 Program Will Be Managed in an Integrated
Project Management Environment 3-658

Figure 3.2-8 Project Management Processes Level 3 Will Use in Support
of the WITS 3 Program 3-59

Figure 3.3-1 Project Plan Hierarchy 3-66

Figure A-1 Overview of customer training portal tools and systems A-15

Figure A-2 The Learning Management System Homepage A-18

Figure A-3 WITS 3 Customer Training Registration Cancellation
and Reporting Process A-21

Figure B-1 Level 3’s Program Management Office Structure B-8

Figure B-2 Level 3 Services Architecture B-12

Figure B-3 Level 3’s 5ESS Switching Infrastructure for WITS 3 B-13

Figure B-4 The Level 3 Web-based Billing and Invoicing System B-30

Figure B-5 Level 3 web-based portal B-44

Figure B-6 Screenshot of Level 3’s WITS 3 Portal Log-in Screen B-45

Figure C-1 Security Management Organization and Planning C-2

Figure C-2 Information Security Begins Prior to Contract Award C-10

Figure C-3 Risk Management Three-Step Process C-13

Figure C-4 Risk Assessment Process C-15

Figure C-5 Risk Mitigation Process C-17

Figure C-6 WITS 3 Security Infrastructure C-21

Figure C-7 Defense In-Depth Strategy C-26

Figure D-1 WITS 3 Portal Components to be Tested D-8

Figure F-1 Level 3 Federal Sales Organization F-4

Figure F-2 Authorized Users are Authenticated, and Provided Secure
Access to Information Stored in the Level 3 OSS DB F-12

Figure F-3 Level 3 Sales Process is Automated Using a Specially
Modified Siebel CRM Software Package F-14

Figure G-1 The WITS 3 Transition Plan Will Be Managed in an Integrated
Project Management Environment G-5

Figure G-2 Project Management Processes Level 3 Will Use in
Support of the WITS 3 Transition Plan G-6

Figure G-3 Programmatic relations between GSA’s Program Office
and Level 3 PMO..... G-16

Figure H-1 Step 1 – Agency Interconnection..... H-7

Figure H-2 Agency Transition Step 2 – Parallel Circuit to Site H-9

Figure H-3 Transition Step 3 – Site Moved to New Voice Network H-10

Figure H-4 Transition Step 2 for a Hot Cutover H-11

Figure H-5 Transition Step 3 Post Hot Cut..... H-12